

# Exhibit A

**Estimate** 4835 **Est. Year** 2024

**Township** Blissfield

**Description** Crackfill, Chip Seal & Fog Seal

**Road** Pixley Rd - 1.03 miles

**Location** Wellsville to Blissfield

**Activity #** Local Heavy Maint Roads

**Primary/Local** Local

**Estimator** Jason Schnaidt

**Reviewed**  02/05/2024

**Townships**


**In/Out** In

**Project Status** Mailed

**Status Date** 02/15/2024

**Work Order #**

#	Type	Project Components	Section	Cost
1145	Outside Contractor	Crackfill		\$3,620.00
3077	Seal Coat	Pixley Rd - 1.03 miles		\$15,254.14
2934	Seal Coat	Fog Seal		\$3,342.94
843	Shoulder Removal	Pixley Rd - 1.03 miles		\$3,001.26
3260	Signs	Pixley Rd - 1.03 miles		\$616.09

**Project Notes:**  
1.03 miles x 18.5'

**Refresh Totals**

**Total Cost** \$25,834.42

**Commissioners**

Bob Emery  
Stan Wilson  
Michael Slusarski

LENAWEE COUNTY

**BOARD OF COUNTY ROAD COMMISSIONERS**

Wayland P. Hart Maintenance Facility  
2461 Treat Highway  
Adrian, Michigan 49221-4009  
Phone (517) 265-6971

Road Pixley Rd - 1.03 mile

Est # 4835

**Managing Director**  
Scott A. Merrillat, P.E.

**AGREEMENT**

Date Prepared: 02/15/2024

The Board of County Road Commissioners of the County of Lenawee, State of Michigan ("Road Commission") and Blissfield Township ("Township") agree as follows:

1. Work: The Township requests, and the Road Commission agrees to perform, the work described in attached Exhibit A.
2. Cost: The Township agrees to pay the Road Commission the actual cost of the project, a sum not to exceed: \$25,834.42
3. Payment: Fifty (50%) percent \$12,917.21 is due upon the Township's execution of this Agreement with the balance billed monthly as work progresses with payment due within thirty (30) days of billing.
4. Change Orders: \_\_\_\_\_ is the designated Township Official to approve and sign any change order(s) affecting the work, up to a maximum amount of \$\_\_\_\_\_. Any work beyond what is detailed in Exhibit A shall require a change order and the cost of the additional work shall be added to the contract price.
5. Force Majeure: The Road Commission shall be entitled to an equitable adjustment to the work schedule and cost for any Force Majeure events, including but not limited to: work stoppages, unusually severe weather, acts of war, terrorism, pandemics, quarantine restrictions, unknown subsurface conditions, unavailability of materials, increase in material cost, cyberattack, or other events outside the control of the Road Commission. The Road Commission will notify the Township of any additional costs immediately upon becoming aware of same. Any adjusted schedule or contract costs shall be reflected in a change order signed by the parties.
6. Non-Payment: Failure of the Township to make timely payment may result in the Road Commission ceasing further work until delinquent payments are made in full. Any additional mobilization or other costs occasioned by a failure to make timely payments shall be added to the contract price.
7. Completion: It is anticipated the work will be completed during the construction season. However, the parties understand that unforeseen circumstances may delay completion of the work and further that the Road Commission shall not be responsible for damages as a result of such delay.

Executed this \_\_\_\_\_ day of \_\_\_\_\_, 2024.

TOWNSHIP OF BLISSFIELD

By \_\_\_\_\_

Its \_\_\_\_\_

BOARD OF COUNTY ROAD COMMISSIONERS  
OF THE COUNTY OF LENAWEE

By \_\_\_\_\_

Its CHAIRMAN